
BIDDER'S PACKAGE (AB797)

Scope of Work

The work to be completed hereunder includes the furnishing of all supervision, 
labor, materials, machinery, tools, supplies, equipment, services and 
appurtenances including utilities and transportation necessary for the complete and
satisfactory demolition of property located at:

Project Number & 
Address

Work on this property is described in 
Appendix:

AB797
134 Loggins St, Glen 
White

Demolition and removal of a house on a slope.  
ASBESTOS was detected in the plaster 
(walls/ceilings) which have mostly fallen off and 
mixed in with other materials.  Some roofing 
materials may be carefully separated from the 
contaminated materials (refer to attached 
asbestos inspection report). 

This work consists of the complete removal of such buildings and appurtenances 
as are specifically designated to be cleared as specified by the Performance 
Requirements hereinafter prescribed. 

Performance Requirements for this Work 
(Additional remarks for Project Number are indicated in bold type face):

1) Public Rights-of-Way.  The CONTRACTOR shall keep public rights-of-way 
leading to and adjacent to the project area reasonably clear at all times.  
Where needed, CONTRACTOR shall provide traffic control (i.e., personnel 
for flagging & any needed permits) to maintain the flow of traffic on these 
public rights-of-way.

2) Protection of Public Property.  (Streets, Utility Meters, Mains, Etc.) from 
damage by the CONTRACTOR's equipment. 

3) Disconnection of Utilities.  Gas lines, electrical lines, tele-cable lines, water 
lines, and sewer lines located and disconnected and capped as necessary. 
Notification of gas and electric companies for utility removal. Disconnect and 
cap all utility lines, including electric, gas, water, and sewer. The 
CONTRACTOR is responsible for contacting utility providers, and utility 
providers staff must inspect all lines after completion. Failure to comply with 
this requirement shall render the CONTRACTOR liable for any and all 
damages or costs incurred by utility providers.

Note: CONTRACTOR must notify Public Service Districts (e.g. Crab 
Orchard Mac Arthur PSD) before demolition and during demolition to 
confirm all sanitary and water infrastructure has been properly 
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protected for the demolition.  All remaining sanitary lines and water 
lines must be protected and stubbed off to their specifications.

4) Removal of Refrigerators, Air Conditioners, Etc. Refrigerators, air 
conditioners, and other equipment containing regulated refrigerant gases 
(e.g., Freon gases) shall be removed by the CONTRACTOR in accordance 
with EPA Guidelines

5) Removal of Building Foundations and Impervious Surfaces and Back-Filling 
Basement Voids or Retaining Walls.

Structure(s) supported by piers and perimeter block. 
Crawlspace/basement voids/foundation low areas (if present) may be
filled with clean masonry materials on site and topped off with fill 
soil to eliminate areas that hold rain water.  Topsoil should be 
conserved on site to support vegetative final cover.

6) Disposal of Demolition Material.
(a) Burning of demolition debris and/or trash is prohibited.  Cut trees 

and vegetation may be relocated on the property if there is a 
location reasonably out of the way.  Burning of vegetation is 
discouraged, but may be permitted in some cases. The 
CONTRACTOR shall be responsible for obtaining demolition 
permits as needed to complete this work.

(b) Building debris not recycled or repurposed on site as backfill (i.e., 
crushed concrete and masonry) shall be removed from the project
area and transported by the CONTRACTOR to an approved and 
properly licensed sanitary landfill.  The CONTRACTOR is 
responsible for insuring that debris does not fall from or blow off 
transporting vehicles in route to the sanitary landfill.  The 
CONTRACTOR shall pay landfill fees. 

(c) CONTRACTOR is responsible to confirm the dollar rates for 
tipping fees by contacting the solid waste facility.

7) Removal/Disposal of Asbestos-Containing Materials.
(a) Should asbestos-containing materials be present, CONTRACTOR

shall manage removal/handling/disposal of these materials as 
required by local, State and/or Federal law or regulations.  All 
work in this agreement to be performed under the jurisdiction of 
Raleigh County Code Enforcement.  The CONTRACTOR shall be
responsible for obtaining demolition permits as needed to 
complete this work.

(b) Each landfill ticket must indicate the project number which is specific 
to the demolition address - to be entered by the ticket master at the 



scales. A copy of these tickets shall be provided to the 
COMMISSION.

8) Place Seed & Straw and Sediment Control During Work.
(a) CONTRACTOR shall grade the disturbed area to a reasonably 

smooth surface to drain site preventing puddles, and then seed 
and mulch with straw.  If conditions are excessively muddy, 
CONTRACTOR may be required to implement filter cloth barriers,
straw bales to prevent sediment from entering a storm 
drain/stream.  CONTRACTOR may also need to place a graveled 
construction entrance to prevent mud or debris from migrating into
streets, roads or neighboring properties.  

(b) On completion of the work, the CONTRACTOR shall remove all 
their equipment brought onto the project area. The 
CONTRACTOR shall leave the project area clean and free of 
demolition debris.

9) Time for Commencement and Completion of Work.
a) Date of Authorization to Proceed (ATP) is that day when 

CONTRACTOR receives written notice from the COMMISSION to 
proceed with work.  This can be documented via return email or 
cellular text message.

b) CONTRACTOR is expected to commence demolition activities within 
(45) calendar days after the ATP and CONTRACTOR is also 
required to reach full project completion by (90) calendar days after 
the NTP, unless parties can mutually agree upon a later completion 
date in writing.

c) Within (45) days after the ATP, CONTRACTOR must request an 
extension or have started the actual demolition of the structure on 
site.

10) Extension of Time.
a) An extension of the time stipulated above for completion of the work 

will be made when the work of the CONTRACTOR is delayed on 
account of conditions that could not have been foreseen or are 
beyond the control of the CONTRACTOR and are not the result of 
the CONTRACTOR's fault or negligence.

b) The CONTRACTOR shall notify the COMMISSION promptly of any 
occurrence or conditions that, in CONTRACTOR's opinion, entitles 
CONTRACTOR to an extension of time. Such notice shall be in 
writing and shall be submitted in ample time to permit full 
investigation of the CONTRACTOR's claim. Failure to provide such 
notice shall constitute a waiver by CONTRACTOR of any claim for 
additional time. The decision of the COMMISSION on whether or not 
CONTRACTOR shall be granted an extension of time, and the 
amount thereof, shall be final.

c) Within (45) days from the ATP, CONTRACTOR must request an 
extension or have started the actual demolition of the structure on 
site.  Otherwise, the COMMISSION may terminate this contract and 
seek liquidated damages as prescribed later this document.
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11) Indemnification and Care of Work.
a) The CONTRACTOR shall be responsible for all damages to persons 

or property that may occur as a result of the CONTRACTOR's fault or
negligence in connection with the proper care and protection of all 
work performed until its completion and final acceptance by the 
COMMISSION as provided herein.

b) CONTRACTOR hereby indemnifies and holds and save the 
COMMISSION, County, State and Federal Governments free from 
any and all claims for damages to persons or property occurring as a 
result of CONTRACTOR or CONTRACTOR employee negligent or 
intentional actions", and hereby indemnifies the COMMISSION, State
and Federal Governments against any claims arising from such work.

12) Inspection of Work and Correction of Defects.
a) All work under this contract shall be subject to inspection 

surveillance, and/or testing by the COMMISSION at all reasonable 
times, both on the project area herein described and elsewhere. All 
such inspections shall be performed in such a manner as will not 
unduly delay the work.

b) CONTRACTOR Warrants that the services and work to be rendered 
and completed in the performance of this Contract will conform to the
requirements of this contract and to the generally accepted standards
and practices for the type of work which is the subject of this contract 
and that any work and services done and completed under this 
contract will not be defective in workmanship or material.

c) At any time during the performance of this contract or within 90 days 
after the issuance of a Certificate of Acceptance by the 
COMMISSION of the work to be completed hereunder, the 
COMMISSION may require the CONTRACTOR to remedy, by 
whatever means necessary, any deficiency detected in the 
CONTRACTOR's work or performance. 

13) Termination of Contract and Liquidated damages.
a) If the CONTRACTOR refuses or fails to prosecute this work with 

such diligence as will ensure its completion within the time specified 
in this contract, including extensions, if any be granted, then the 
COMMISSION by written notice to the CONTRACTOR may 
terminate the CONTRACTOR's right to proceed with the work. On 
such termination, the COMMISSION may take over the work and 
prosecute the same to completion, by contract or otherwise, and the 
CONTRACTOR shall be liable to the COMMISSION for any 
additional cost incurred by the COMMISSION in the completion of the
work and, in addition, the CONTRACTOR shall also be liable for 
liquidated damages for any delay in the completion of the work as is 
provided in subparagraph (b) below.

b) If the work is not completed within the time stipulated in this Contract,
including authorized extensions, then the CONTRACTOR shall pay 
to the COMMISSION as agreed and liquidated damages (it being 
impossible to determine the actual damages occasioned by the 
delay) for each calendar day of unauthorized delay in completion of 
the work the sum of Fifty Dollars ($50.00): and the CONTRACTOR 
shall be liable to the COMMISSION therefore.



14) Worker Compensation, Overtime, Etc.
Payment of worker compensation, overtime and any other required 
coverage, are the exclusive responsibility of the CONTRACTOR as 
required by local, State and/or Federal law or regulations, when 
applicable.

15) Compliance with Laws.
The CONTRACTOR shall complete such action as is required to 
become fully informed of all State and National laws and local 
government ordinances and regulations in any manner affecting those 
engaged or employed in the work, or the materials used in the work, or 
in any way affecting the conduct of the work and the CONTRACTOR 
shall at all times observe and comply with and shall cause all the 
CONTRACTOR's agents and employees to observe and comply with, all
such existing and future laws, ordinances, regulations orders and 
decrees and the CONTRACTOR shall further protect and indemnify the 
COMMISSION and its officers and agents, from any claim or liability 
arising from or based on the violation of any such law, ordinance, 
regulation, order or degree, whether by the CONTRACTOR or the 
CONTRACTOR's employees.

16) Consent Required for Subcontracting.
Aside from the subcontracting for asbestos testing and/or asbestos 
abatement, the CONTRACTOR shall not subcontract or otherwise 
authorize any of the work required to be completed under this Contract 
to be done or completed by subcontract or by persons other than the 
CONTRACTOR and CONTRACTOR's representatives and employees 
unless the COMMISSION shall first consent in writing to the same.

17) Insurance Requirements.
CONTRACTOR shall provide worker's compensation for all 
CONTRACTORs' employees. CONTRACTOR shall also provide Vehicle
Liability coverage for all vehicles and equipment of CONTRACTOR in 
the total Liability Limits of $2,000,000.00 and general liability coverage in
the amount of $1,000,000.00. CONTRACTOR shall provide 
COMMISSION with certificates for the foregoing insurance coverage.

AB797                                                       Page 5 of 6



Contractor must be licensed to conduct business in West Virginia; This is not a 
prevailing wage job; and the Raleigh County Commission reserves the right to 
reject any and all bids.

Accompanying this bid:
1. Proof of General Liability Insurance Coverage
2. Copy of Contractor’s License
3. Drug Free Work Place Affidavit

BID SHEET:

Project Number
(project address)

Bid Amount for Work Scope and 
Specifications as Described on 
Pages 1 through 5 and in the 
attached appendix

AB797
(134 Loggins St, Glen White)
ASBESTOS IS PRESENT IN THE PLASTER
Demolition and removal of a house on a slope.  

TOTAL BID AMOUNT

$

Pursuant to and in conjunction with the Invitation to provide quotes (AKA BID 
SHEET) and with the instructions relating hereto, the undersigned as Contractor 
proposes and agrees to complete the services specified in the attached 
documents, in the manner therein prescribed in accordance with all addenda 
issued by Owner prior to the receiving of quotes, for the above series of bid prices. 
I understand and agree to abide by the terms of this project, and to provide the 
requested documentation, and any breech of this agreement shall result in the bids
and proposed work being revoked. Please return this signed and dated in a sealed 
envelope labeled "Demolition AB797".  SEALED bids must be received at the 
Raleigh County Commission, 116 North Heber Street, Beckley, WV 25801, by 
4:00 PM on May 07, 2026.

Respectfully Submitted:

_______________________________    _______________________________
 Signature                 Printed Name/Title

_____________________________________   __________________
Name and Address of Contractor                            Date   





Collapsed House
to be Demolished

L O G G I N S  S T

L O G G I N S  S T

140

128

. 20 0 2010 Feet

STREET MAP (AB797)
Project Scope Plan
134 Loggins St, Glen White

LAT 37.727748
LONG -81.280179



AB797
(134 Loggins St, Glen 
White)

(Single-Level House on slope)
**ASBESTOS IS PRESENT IN THE PLASTER**

(Rear View of House on slope)
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Description of Buildings:

Description Suspect ACM?

General Building Format: ∙ Single-level wood-frame house n/a

Year Built: Approximately 1910 n/a

Structural Components of Building: ∙ Block Wall Foundation No
∙ Wood frame walls & floor No

Layer(s) on Exterior Walls/Eaves: ∙ Vinyl & Wood Siding No

Layer(s) on Roof: ∙ Asphalt Shingles, Roll, Felt Yes, sampled

Layer(s) on Interior Walls: ∙ Wood Paneling No
∙ Plaster Yes, sampled
∙ Drywall Remnants Yes, sampled

Layer(s) on Interior Ceilings: ∙ Plaster Yes, sampled

Wall Insulation: ∙ n/a No

Ceiling Insulation: ∙ n/a No

Layer(s) on Interior Floors: ∙ Wood No

Sampling Chart & Results for Suspect Asbestos Containing Materials (ACMs) 
Note:  if material is assumed ACM, then "Assumed" is indicated (all suspect materials are Non-Friable 
unless Noted)

Sample No. Material Description Location
Percent
Asbestos

AB797-001 Asphalt Shingles/Roll/Felt roof (grey/red/green/black) 0%
AB797-002 " " 0%
AB797-003 " " 0%

Total 0%

AB797-004 Plaster Interior Walls & Ceilings (white) 15%
AB797-005 " " -
AB797-006 " " -

Total 15%

AB797-007 Drywall Remnant Interior walls (white) 0%
AB797-008 " " 0%

Total 0%
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Inventory of Asbestos Containing Materials (Non-Friable unless Noted)

Homogenous Material Description Location
(see building diagram)

Quantity

Asbestos Detected in the Plaster walls &
ceilings

(roof may possibly be carefully
separated)

Walls & Ceilings of the Interior
(mixed in with other fallen house

debris) 
Approx.
10 tons

Note: In West Virginia, the Division of Air Quality is the agency which enforces the federal Asbestos NESHAP rule (40 CFR 61 Subpart
M).  The general requirements of the Asbestos NESHAP regulation as applied to renovation operations are as follows:
1. Prior to any demolition or renovation activity, a thorough inspection of the facility or affected part must be conducted to identify 

and quantify any asbestos containing materials (ACM).[def.]
2. For any demolition and for renovations involving reportable amounts of regulated asbestos containing materials (RACM) [def.] a 

written notice, on appropriate forms, must be  postmarked or delivered to the DAQ at least ten working days prior to demolition or 
disturbing RACM.  Reportable amounts of RACM are (10-day notification to WVDEP is required if reportable): 

a) More than 260 linear feet of pipe wrapping, or 
b) More than 160 square feet on other facility components, or 
c) More than 35 cubic feet (where the material could not be measured before stripping). 

3. Bulk Sampling Protocol:

Bulk samples of suspect asbestos containing building materials were obtained using standard industrial hygiene techniques including:

∙ wetting friable materials to minimize fiber release
∙ using half-face air purifying respirators equipped with high efficiency particulate (HEPA) filters (when the risk of airborne 
asbestos particles is unknown). 
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Sample Photos:

Sample 01

Sample 02
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Sample 03

Sample 04



Asbestos Inspection Report  –   Case: AB797 Page 7 of 10

Sample 05

Sample 06



Asbestos Inspection Report  –   Case: AB797 Page 8 of 10

Sample 07

Sample 08
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Exterior View of Structure(s)

Exterior View of Structure(s)
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Interior View of Structure(s)



ASBESTOS IDENTIFICATION BY POLARIZED LIGHT MICROSCOPY ANALYSIS

10 INDEPENDENT AVENUE 
NITRO, WV 25143          
PHONE 304.757.5204        
FAX 304.440.3465 
www.pinnaclecorp.net

PC Project #:
Received Date: 4/20/2026
Analysis Date: 4/23/2026

Client Project/PO#: AB797Attn:

Raleigh County Commission
116 1/2 North Heber Street
Beckley, WV  25801

Detlef Ulfers

134 Loggins St, Glen White, WVProject Location:

26B-0979601

Solid/Asphalt Roofing

Gray

0 %

 0%  0%

 0% 0%

 0%0  %

10 %   0%   0% 90 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-09796b01

Solid/Asphalt Roofing

Red

0 %

 0%  0%

 0% 0%

 0%0  %

15 %   0%   0% 85 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-09796c01

Solid/Asphalt Roofing

Green

0 %

 0%  0%

 0% 0%

 0%0  %

20 %   0%   0% 80 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-09796d01

Solid/Asphalt Roofing

Black

0 %

 0%  0%

 0% 0%

 0%0  %

25 %   0%   0% 75 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-0979702

Solid/Asphalt Roofing

Gray

0 %

 0%  0%

 0% 0%

 0%0  %

10 %   0%   0% 90 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-09797b02

Solid/Asphalt Roofing

Red

0 %

 0%  0%

 0% 0%

 0%0  %

15 %   0%   0% 85 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

WV LICENSE #: LT000612NVLAP LAB CODE: 200718-0 Page 1 of 3



134 Loggins St, Glen White, WVProject Location:

26B-09797c02

Solid/Asphalt Roofing

Green

0 %

 0%  0%

 0% 0%

 0%0  %

20 %   0%   0% 80 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-09797d02

Solid/Asphalt Roofing

Black

0 %

 0%  0%

 0% 0%

 0%0  %

25 %   0%   0% 75 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-0979803

Solid/Asphalt Roofing

Gray

0 %

 0%  0%

 0% 0%

 0%0  %

10 %   0%   0% 90 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-09798b03

Solid/Asphalt Roofing

Red

0 %

 0%  0%

 0% 0%

 0%0  %

15 %   0%   0% 85 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-09798c03

Solid/Asphalt Roofing

Green

0 %

 0%  0%

 0% 0%

 0%0  %

20 %   0%   0% 80 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-09798d03

Solid/Asphalt Roofing

Black

0 %

 0%  0%

 0% 0%

 0%0  %

25 %   0%   0% 75 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-0979904

Solid/Plaster

White

15%

 0%  0%

 0% 0%

 0%15 %

0  %   0%   0% 85 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-0980005 STOPPED ANALYSIS

/Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

WV LICENSE #: LT000612NVLAP LAB CODE: 200718-0 Page 2 of 3



134 Loggins St, Glen White, WVProject Location:

26B-0980106 STOPPED ANALYSIS

/Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-0980207 Remant (walls)

Solid/Drywall

White

0 %

 0%  0%

 0% 0%

 0%0  %

30 %   0%   0% 70 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

26B-0980308 Remant (walls)

Solid/Drywall

White

0 %

 0%  0%

 0% 0%

 0%0  %

35 %   0%   0% 65 %

Texture/Description:

COLOR:

Chrysotile:

Amosite: Crocidolite:

Anthophyllite:Tremolite:

Actinolite:TOTAL ASBESTOS:

Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION:

Casey Brown

Analyzed by:

Analytical Method:  Polarized light microscopy using dispersion staining (App. E to Sub. E of 40 CFR Part 763 and 
EPA/600/R-93/116).  PLM should not be used to demonstrate the absence of asbestos in floor tiles.  All samples 

will be held for thirty (30) days unless otherwise requested.  This report relates only to items tested and makes no 
statement as to the contents of surrounding materials and apply to the sample as received.  Multi-layered 

material which have distinct and separable layers shall be reported separately.  This report shall not be 
reproduced, except in full, without written permission. The results of this report should not be used by the client 
to claim product certification, approval, or endorsement by NVLAP, NIST, or any agency of the U.S. Government.
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