BIDDER'S PACKAGE (AB795)

Scope of Work

The work to be completed hereunder includes the furnishing of all supervision,
labor, materials, machinery, tools, supplies, equipment, services and
appurtenances including utilities and transportation necessary for the complete and
satisfactory demolition of property located at:

Project Number & Work on this property is described in
Address Appendix:

Demolition and removal of a two-level building on
AB795 a slab. 151 square feet of asbestos-containing
5934 Harper Rd, vinyl floor covering was detected (refer to attached
Surveyor asbestos inspection report), this is a low quantity,

and WVDEP has less stringent reporting
requirements. Clean masonry and concrete from
the demolition may be stock-piled in a dedicated
area approximately 200-ft behind the building.
Other material (roofing, wood, drywall, etc.) must
be disposed of off-site.

This work consists of the complete removal of such buildings and appurtenances
as are specifically designated to be cleared as specified by the Performance
Requirements hereinafter prescribed.

Performance Requirements for this Work
(Additional remarks for Project Number are indicated in bold type face):

1) Public Rights-of-Way. The CONTRACTOR shall keep public rights-of-way
leading to and adjacent to the project area reasonably clear at all times.
Where needed, CONTRACTOR shall provide traffic control (i.e., personnel
for flagging & any needed permits) to maintain the flow of traffic on these
public rights-of-way.

2) Protection of Public Property. (Streets, Utility Meters, Mains, Etc.) from
damage by the CONTRACTOR's equipment.

3) Disconnection of Utilities. Gas lines, electrical lines, tele-cable lines, water
lines, and sewer lines located and disconnected and capped as necessary.
Notification of gas and electric companies for utility removal. Disconnect and
cap all utility lines, including electric, gas, water, and sewer. The
CONTRACTOR is responsible for contacting utility providers, and utility
providers staff must inspect all lines after completion. Failure to comply with
this requirement shall render the CONTRACTOR liable for any and all
damages or costs incurred by utility providers.
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Note: CONTRACTOR must notify Public Service Districts (e.g. Raleigh
County PSD, etc.) before demolition and during demolition to confirm
all sanitary and water infrastructure has been properly protected for
the demolition. All remaining sanitary lines and water lines must be
protected and stubbed off to their specifications.

4) Removal of Refrigerators, Air Conditioners, Etc. Refrigerators, air
conditioners, and other equipment containing regulated refrigerant gases
(e.g., Freon gases) shall be removed by the CONTRACTOR in accordance
with EPA Guidelines

5) Removal of Building Foundations and Impervious Surfaces and Back-Filling
Basement Voids or Retaining Walls.

Structure(s) entails a concrete slab and block walls. Clean masonry
and concrete from the demolition may be stock-piled in a dedicated
area approximately 200-ft behind the building. Other material
(roofing, wood, drywall, etc.) must be disposed of off-site. Topsoil
should be conserved on site to support vegetative final cover.

6) Disposal of Demolition Material.

(a) Burning of demolition debris and/or trash is prohibited. Cut trees
and vegetation may be relocated on the property if there is a
location reasonably out of the way. Burning of vegetation is
discouraged, but may be permitted in some cases. The
CONTRACTOR shall be responsible for obtaining demolition
permits as needed to complete this work.

(b) Building debris not recycled or repurposed on site as backfill (i.e.,
crushed concrete and masonry) shall be removed from the project
area and transported by the CONTRACTOR to an approved and
properly licensed sanitary landfill. The CONTRACTOR is
responsible for insuring that debris does not fall from or blow off
transporting vehicles in route to the sanitary landfill. The
CONTRACTOR shall pay landfill fees.

(c) CONTRACTOR is responsible to confirm the dollar rates for
tipping fees by contacting the solid waste facility.

7) Removal/Disposal of Asbestos-Containing Materials.

(a) Should asbestos-containing materials be present, CONTRACTOR
shall manage removal/handling/disposal of these materials as
required by local, State and/or Federal law or regulations. All
work in this agreement to be performed under the jurisdiction of
Raleigh County Code Enforcement. The CONTRACTOR shall be
responsible for obtaining demolition permits as needed to
complete this work.



(b) Each landfill ticket must indicate the project number which is specific

to the demolition address - to be entered by the ticket master at the
scales. A copy of these tickets shall be provided to the
COMMISSION.

8) Place Seed & Straw and Sediment Control During Work.
(a) CONTRACTOR shall grade the disturbed area to a reasonably

smooth surface to drain site preventing puddles, and then seed
and mulch with straw. If conditions are excessively muddy,
CONTRACTOR may be required to implement filter cloth barriers,
straw bales to prevent sediment from entering a storm
drain/stream. CONTRACTOR may also need to place a graveled
construction entrance to prevent mud or debris from migrating into
streets, roads or neighboring properties.

(b) On completion of the work, the CONTRACTOR shall remove all

their equipment brought onto the project area. The
CONTRACTOR shall leave the project area clean and free of
demolition debris.

9) Time for Commencement and Completion of Work.

a)

Date of Authorization to Proceed (ATP) is that day when
CONTRACTOR receives written notice from the COMMISSION to
proceed with work. This can be documented via return email or
cellular text message.

CONTRACTOR is expected to commence demolition activities within
(45) calendar days after the ATP and CONTRACTOR is also
required to reach full project completion by (90) calendar days after
the NTP, unless parties can mutually agree upon a later completion
date in writing.

Within (45) days after the ATP, CONTRACTOR must request an
extension or have started the actual demolition of the structure on
site.

10) Extension of Time.

AB795

a)

An extension of the time stipulated above for completion of the work
will be made when the work of the CONTRACTOR is delayed on
account of conditions that could not have been foreseen or are
beyond the control of the CONTRACTOR and are not the result of
the CONTRACTOR's fault or negligence.

The CONTRACTOR shall notify the COMMISSION promptly of any
occurrence or conditions that, in CONTRACTOR's opinion, entitles
CONTRACTOR to an extension of time. Such notice shall be in
writing and shall be submitted in ample time to permit full
investigation of the CONTRACTOR's claim. Failure to provide such
notice shall constitute a waiver by CONTRACTOR of any claim for
additional time. The decision of the COMMISSION on whether or not
CONTRACTOR shall be granted an extension of time, and the
amount thereof, shall be final.

Within (45) days from the ATP, CONTRACTOR must request an
extension or have started the actual demolition of the structure on
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site. Otherwise, the COMMISSION may terminate this contract and
seek liquidated damages as prescribed later this document.

11) Indemnification and Care of Work.

a)

The CONTRACTOR shall be responsible for all damages to persons
or property that may occur as a result of the CONTRACTOR's fault or
negligence in connection with the proper care and protection of all
work performed until its completion and final acceptance by the
COMMISSION as provided herein.

CONTRACTOR hereby indemnifies and holds and save the
COMMISSION, County, State and Federal Governments free from
any and all claims for damages to persons or property occurring as a
result of CONTRACTOR or CONTRACTOR employee negligent or
intentional actions", and hereby indemnifies the COMMISSION, State
and Federal Governments against any claims arising from such work.

12) Inspection of Work and Correction of Defects.

a)

All work under this contract shall be subject to inspection
surveillance, and/or testing by the COMMISSION at all reasonable
times, both on the project area herein described and elsewhere. All
such inspections shall be performed in such a manner as will not
unduly delay the work.

CONTRACTOR Warrants that the services and work to be rendered
and completed in the performance of this Contract will conform to the
requirements of this contract and to the generally accepted standards
and practices for the type of work which is the subject of this contract
and that anP/ work and services done and completed under this
contract will not be defective in workmanship or material.

At any time during the performance of this contract or within 90 days
after the issuance of a Certificate of Acceptance by the
COMMISSION of the work to be completed hereunder, the
COMMISSION may require the CONTRACTOR to remedy, by
whatever means necessary, any deficiency detected in the
CONTRACTOR's work or performance.

13) Termination of Contract and Liquidated damages.

a)

If the CONTRACTOR refuses or fails to prosecute this work with
such diligence as will ensure its completion within the time specified
in this contract, including extensions, if any be granted, then the
COMMISSION by written notice to the CONTRACTOR may
terminate the CONTRACTOR's right to proceed with the work. On
such termination, the COMMISSION may take over the work and
prosecute the same to completion, by contract or otherwise, and the
CONTRACTOR shall be liable to the COMMISSION for any
additional cost incurred by the COMMISSION in the completion of the
work and, in addition, the CONTRACTOR shall also be liable for
liquidated damages for any delay in the completion of the work as is
provided in subparagraph (b) below.

If the work is not completed within the time stipulated in this Contract,
including authorized extensions, then the CONTRACTOR shall pay
to the COMMISSION as agreed and liquidated damages (it being
impossible to determine the actual damages occasioned by the
delay) for each calendar day of unauthorized delay in completion of



the work the sum of Fifty Dollars ($50.00): and the CONTRACTOR
shall be liable to the COMMISSION therefore.

14) Worker Compensation, Overtime, Etc.

Payment of worker compensation, overtime and any other required
coverage, are the exclusive responsibility of the CONTRACTOR as
required by local, State and/or Federal law or regulations, when
applicable.

15) Compliance with Laws.

The CONTRACTOR shall complete such action as is required to
become fully informed of all State and National laws and local
government ordinances and regulations in any manner affecting those
engaged or employed in the work, or the materials used in the work, or
in any way affecting the conduct of the work and the CONTRACTOR
shall at all times observe and comply with and shall cause all the
CONTRACTOR's agents and employees to observe and comply with, all
such existing and future laws, ordinances, regulations orders and
decrees and the CONTRACTOR shall further protect and indemnify the
COMMISSION and its officers and agents, from any claim or liability
arising from or based on the violation of any such law, ordinance,
regulation, order or degree, whether by the CONTRACTOR or the
CONTRACTOR's employees.

16) Consent Required for Subcontracting.

Aside from the subcontracting for asbestos testing and/or asbestos
abatement, the CONTRACTOR shall not subcontract or otherwise
authorize any of the work required to be completed under this Contract
to be done or completed by subcontract or by persons other than the
CONTRACTOR and CONTRACTOR's representatives and employees
unless the COMMISSION shall first consent in writing to the same.

17) Insurance Requirements.
CONTRACTOR shall provide worker's compensation for all
CONTRACTORSs' employees. CONTRACTOR shall also provide Vehicle
Liability coverage for all vehicles and equipment of CONTRACTOR in
the total Liability Limits of $2,000,000.00 and general liability coverage in
the amount of $1,000,000.00. CONTRACTOR shall provide
COMMISSION with certificates for the foregoing insurance coverage.
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Contractor must be licensed to conduct business in West Virginia; This is not a
prevailing wage job; and the Raleigh County Commission reserves the right to
reject any and all bids.

Accompanying this bid:
1. Proof of General Liability Insurance Coverage

2. Copy of Contractor’s License
3. Drug Free Work Place Affidavit

BID SHEET:

Bid Amount for Work Scope and
Project Number Specifications as Described on
(project address) Pages 1 through 5 and in the

attached appendix

TOTAL BID AMOUNT
AB795
(5934 Harper Rd, Surveyor) $
Demolition and removal of a two-level building and
slab

Pursuant to and in conjunction with the Invitation to provide quotes (AKA BID
SHEET) and with the instructions relating hereto, the undersigned as Contractor
proposes and agrees to complete the services specified in the attached
documents, in the manner therein prescribed in accordance with all addenda
issued by Owner prior to the receiving of quotes, for the above series of bid prices.
| understand and agree to abide by the terms of this project, and to provide the
requested documentation, and any breech of this agreement shall result in the bids
and proposed work being revoked. Please return this signed and dated in a sealed
envelope labeled "Demolition AB795". SEALED bids must be received at the
Raleigh County Commission, 116 North Heber Street, Beckley, WV 25801, by
4:00 PM on May 07, 2026.

Respectfully Submitted:

Signature Printed Name/Title

Name and Address of Contractor Date




wWv-73
Approved [ April 30, 2020

BL\_,J }
State of West Virginia
DRUG FREE WORKPLACE CONFORMANCE AFFIDAVIT

West Virginia Code §21-1D-5

L, , after being first duly sworn, depose and state as follows:

108 I am an employee of : and,
(Company Name)

2 I do hereby attest that

{(Company Name)

maintains a written plan for a drug-free workplace policy and that such plan and
policy are in compliance with West Virginia Code §21-1D.

The above statements are sworn to under the penalty of perjury.

Printed Name:

Signature:

Title:

Company Name:

Date:
STATE OF WEST VIRGINIA,
COUNTY OF , TO-WIT:
Taken, subscribed and sworn to before me this day of

By Commission expires

(Seal)

{Notary Public)

Rev. July 7, 2017
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AB795
(5934 Harper Rd, Surveyor)

(View of First Floor Interior - Note: the structure does not appear
to have steel beams; the second floor is wood-beam construction)




AB795
(5934 Harper Rd, Surveyor)

(View of Second Floor Interior - Note: incomplete remodeling
effort; attempted in the last 10-years)




Asbestos Inspection Report — Case: AB795 Page | of 15

Owner(s): Raleigh County Parks & Recreation
Authority

Physical Address: 5934 Harper Rd, Surveyor, WV

Tax District: 12 - Trap Hill District

Tax Map: 15

Tax Parcel: 5.0

Project Purpose:  Demolition

Prepared By: Detlef Ulfers (employee of the Raleigh County Commission)
(WV Asbestos Inspector License # Al 010306, expires 01/30/2027).

Signature: Date: 527 W_@%

Prepared For: Raleigh County Commission*
(see disclaimer below)
Disclaimer: This report is prepared for express use and benefit of party indicated

above with an asterisk—including their agents and employees. The
information in this report or portions thereof may be required in
notifications to employees, contractors or other visitors to the building.
This report is not intended to be used as a specification or work plan for
any of the work suggested or recommended in this report. This report is
based upon conditions and practices abserved at the property and
information made available to the asbestos inspector. This report does
not intend to identify all hazards or unsafe practices. This report does
not indicate that other hazards or unsafe practices do not exist at the
premises.

Limitations: The square and/or linear footage included in this report are
ESTIMATES ONLY and are not to be used for bidding purposes.
The client may choose to give this report to a contractor or other entity
to obtain a bid, but these figures should be confirmed by that contractor
prior to entering the bid process.

Project Inspection Log:

D Ti L - ¢ Acttvit
April 20, 2026 12:30 PM to 1:30 PM Locate structure(s),
April 20, 2026 1:30 PM to 4:30 PM Conduct brief survey of building and collect

samples.



Asbestos Inspection Report — Case: AB795

Page 2 of 15

Description of Buildings:

General Building Format:

Year Built:

Structural Components of Building:

Layer(s) on Exterior Walls/Eaves:

Layer(s) on Roof:

Layer(s) on Interior Walls:

Layer(s) on Interior Ceilings:
Wall Insulation:
Ceiling Insulation:

Layer(s) on Interior Floors:

Description

- Two-level Concrete Block
Building, Wood Framed Interior
- Concrete Slab

Approximately 1961

- Block Walls on footings & slab
- Wood frame walls, roof, floor

- Concrete Block
- Asphalt Roofing Layers
- Ondura Panels over walkway

- Metal Panels (front awning)

- Wood Paneling
- Drywall

- Drywall
‘n/a
‘n/a

- Vinyl Floor Covering
- Wood

Suspect ACM?

n/a

n/a

n/a

No
No

No

Yes, sampled

No
No

No

Yes, sampled

Yes,

No

No

Yes,

No

sampled

sampled

Sampling Chart & Results for Suspect Asbestos Containing Materials (ACMs)

Note: if material is assumed ACM, then ""Assumed" is indicated (all suspect materials are Non-Friable

unless Noted)
Percent
Sample No. Material Description Location Asbestos
AB795-001 Asphalt Roofing Layers roof(black) 0%
AB795-002 " " 0%
AB795-003 " " 0%
AB795-004 " " 0%
AB795-005 " " 0%
Total 0%
AB795-006 Drywall walls & ceilings 1st Floor (white) 0%
AB795-007 " " 0%
AB795-008 " " 0%
AB795-009 " " 0%
AB795-010 " " 0%
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AB795-011 Drywall (cont.) walls & ceilings 2nd floor 0%

AB795-012 " " 0%

AB795-013 " " 0%

AB795-014 " " 0%
Total 0%

AB795-015 Ceiling Tile Kitchen A + NE Room 2nd flr. (white/tan) 0%

AB795-016 " " 0%

AB795-017 " " 0%
Total 0%

AB795-018 Vinyl Roll Floor Covering Remnant: Bath & Kitchen A (beige) 15%

AB795-019 i i -%
Total 15%

AB795-020 Vinyl Roll Floor Covering Remnant: Bath 2nd flr. (beige) 10%

AB795-021 i i -%
Total 10%

AB795-022 Vinyl Roll Floor Covering Remnant: Bath 2nd flr. (beige) 12%

AB795-023 i i -%
Total 12%

Inventory of Asbestos Containing Materials (Non-Friable unless Noted)

Homogenous Material Description Location Quantity
(see building diagram)
Asbestos Containing Materials Detected
VINYL ROLL COVERING Second Floor Kithen A, Kitchen B, &
(10% to 15% Asbestos Content) Bathroom 151 SF

Note: In West Virginia, the Division of Air Quality is the agency which enforces the federal Asbestos NESHAP rule (40 CFR 61 Subpart
M). The general requirements of the Asbestos NESHAP regulation as applied to renovation operations are as follows:
1. Prior to any demolition or renovation activity, a thorough inspection of the facility or affected part must be conducted to identify
and quantify any asbestos containing materials (ACM).[def.]
2. For any demolition and for renovations involving reportable amounts of regulated asbestos containing materials (RACM) [def.] a
written notice, on appropriate forms, must be postmarked or delivered to the DAQ at least ten working days prior to demolition or
disturbing RACM. Reportable amounts of RACM are (10-day notification to WVDERP is required if reportable):

a)  More than 260 linear feet of pipe wrapping, or

b) More than 160 square feet on other facility

components, or

¢)  More than 35 cubic feet (where the material could not be measured before stripping).

3. Bulk Sampling Protocol:

Bulk samples of suspect asbestos containing building materials were obtained using standard industrial hygiene techniques including:

- wetting friable materials to minimize fiber release
- using half-face air purifying respirators equipped with high efficiency particulate (HEPA) filters (when the risk of airborne

asbestos particles is unknown).
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‘ PINN
Q‘% EDNEULT,&.AMTSLE

10 Independent Avenue, Nitra, West Virginia 25143
Tel: 304-757-5204 Fax: 304-440-3465

Certificate of Completion
Detlef Ulfers

*| Has successfully completed the below course with a score of 70% or better. This
course has been approved by the State of West Virginia and U.S. EPA and meets all
= | requirements set forth in 40 CFR Part 763 Subpart E (AHERA Model Accreditation |3
Plan) for purposes of accreditation required under TSCA Title Il. The course was |
conducted in English through the Pinnacle Training Facility at 10 Independent Ave.

Nitro, WV. .

Asbestos Building Inspector Refresher

WEST VIRGINIA
Asbestos Program

Datlef A. Ulfers

IS LICENEED AS AN
License &  AIDIO308 4 cnpsTos INSPECTOR
Issued: 2MTR2026

Expires: 2r2ei2027
Savon g~ (I
Start Date End Date Certificate Identification |=
January 30, 2026 January 30, 2026 ABIR-013026-12

Training Hours Exam Date Expiration Date
4 January 30, 2026 January 30, 2027

Mol $oulley, |

Instructor; Michael G, ey |3

. ..
— ——— e
= —————
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Sample Photos:

Sample 02
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Sample 04
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Sample 06
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Sample 12

Sample 13". I.
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Sample 15
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Sample 16

Sample 17



Asbestos Inspection Report — Case: AB795 Page 12 of 15

Sample 18

Sample 19



Asbestos Inspection Report — Case: AB795 Page 13 of 15

Sample 21
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Sample 23
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Exterior View of Structure(s)



PINN/\CLE

CONSULTANTS

10 INDEPENDENT AVENUE
NITRO, WV 25143

PHONE 304.757.5204

FAX 304.440.3465
www.pinnaclecorp.net

ASBESTOS IDENTIFICATION BY POLARIZED LIGHT MICROSCOPY ANALYSIS

Attn: Detlef Ulfers Client Project/PO#: AB795
Raleigh County Commission PC Project #:
116 1/2 North Heber Street Received Date:  4/22/2026
Beckley, WV 25801 Analysis Date:  4/24/2026
Project Location: 5934 Harper Rd, Surveyor, WV

CLIENT ID #: LAB ID #: LOCATION: COLOR:

o zemowse |
Texture/Description:  Solid/Rubber&Asphalt Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0%  Actinolite: 0%  Crocidolite: 0%
Cellulose: 35 % Fiber Glass: 0% Others: 0% Filler/Binder: 65 %
CLIENT ID #: LAB ID #: LOCATION: COLOR:

I
Texture/Description:  Solid/Rubber&Asphalt ~ Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0%  Actinolite: 0%  Crocidolite: 0%
Cellulose: 30 % Fiber Glass: 0% Others: 0% Filler/Binder: 70 %
CLIENT ID #: LAB ID # LOCATION: COLOR:

& ][ zewos ]
Texture/Description:  Solid/Rubber&Asphalt Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0%  Actinolite: 0%  Crocidolite: 0%
Cellulose: 33 % Fiber Glass: 0% Others: 0% Filler/Binder: 67 %

CLIENT ID #: LAB ID #: LOCATION: COLOR:

I
Texture/Description:  Solid/Rubber&Asphalt ~ Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0%  Actinolite: 0%  Crocidolite: 0%
Cellulose: 25% Fiber Glass: 0% Others: 0% Filler/Binder: 75 %

CLIENT ID #: LAB ID # LOCATION: COLOR:

I
Texture/Description:  Solid/Rubber&Asphalt Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0% Actinolite: 0% Crocidolite: 0%
Cellulose: 40 % Fiber Glass: 0% Others: 0% Filler/Binder: 60 %

CLIENT ID #: LAB ID #: LOCATION: COLOR:

06 | 26B-09999 | walls & Ceilings 1st floor
Texture/Description:  Solid/Drywall Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0%  Actinolite: 0%  Crocidolite: 0%
Cellulose: 20 % Fiber Glass: 0% Others: 0% Filler/Binder: 80 %

NVLAP LAB CODE: 200718-0

Page 1 of 4
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Project Location: 5934 Harper Rd, Surveyor, WV

CLIENT ID #: LAB ID #:
07 || 26B-10000 |

Texture/Description: Solid/Drywall

TOTAL ASBESTOS:

LOCATION: COLOR:
walls & Ceilings 1st floor

Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
Amosite: 0% Actinolite: 0% Crocidolite: 0%

Cellulose: 25% Fiber Glass: 0% Others: 0% Filler/Binder: 75 %
CLIENT ID #: LAB ID #: LOCATION: COLOR:

08 ” 26B-10001 | walls & Ceilings 1st floor
Texture/Description:  Solid/Drywall Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0% Actinolite: 0% Crocidolite: 0%
Cellulose: 18 % Fiber Glass: 0% Others: 0% Filler/Binder: 82 %

CLIENT ID #: LAB ID #: LOCATION: COLOR:

09 || 26B-10002 | 1st floor White/gray
Texture/Description:  Solid/Ceiling Tile Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0% Actinolite: 0% Crocidolite: 0%
Cellulose: 65 % Fiber Glass: 0% Others: 0% Filler/Binder: 35 %

CLIENT ID #: LAB ID #: LOCATION: COLOR:

10 || 26B-10003 | 1st floor White/gray
Texture/Description:  Solid/Ceiling Tile Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0%  Actinolite: 0%  Crocidolite: 0%
Cellulose: 67 % Fiber Glass: 0% Others: 0% Filler/Binder: 33 %

CLIENT ID #: LAB ID #: LOCATION: COLOR:

n [ 26B-10004 ] walls & Ceilings 2nd floor
Texture/Description:  Solid/Drywall Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0% Actinolite: 0% Crocidolite: 0%
Cellulose: 40 % Fiber Glass: 0% Others: 0% Filler/Binder: 60 %

CLIENT ID #: LAB ID #: LOCATION: COLOR:

12 ” 26B-10005 | walls & Ceilings 2nd floor
Texture/Description:  Solid/Drywall Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0% Actinolite: 0% Crocidolite: 0%
Cellulose: 45% Fiber Glass: 0% Others: 0% Filler/Binder: 55 %

CLIENT ID #: LAB ID #: LOCATION: COLOR:

13 [ 26810006 | walls & Ceilings 2nd floor
Texture/Description:  Solid/Drywall Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0% Actinolite: 0% Crocidolite: 0%
Cellulose: 55 % Fiber Glass: 0% Others: 0% Filler/Binder: 45 %

CLIENT ID #: LAB ID #: LOCATION: COLOR:

14 [ 26B-10007 ] walls & Ceilings 2nd floor
Texture/Description:  Solid/Drywall Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0% Actinolite: 0% Crocidolite: 0%
Cellulose: 50 % Fiber Glass: 0% Others: 0% Filler/Binder: 50 %

NVLAP LAB CODE: 200718-0

Page 2 of 4 WYV LICENSE #: LTO00612



Project Location:

CLIENT ID #: LAB ID #:

15 || 26B-10008

5934 Harper Rd, Surveyor, WV

LOCATION:
(Kitchen A+NE Room)*2nd Floor

COLOR:
White/tan

Texture/Description:  Solid/Ceiling Tile Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0% Actinolite: 0% Crocidolite: 0%
Cellulose: 70 % Fiber Glass: 0% Others: 0% Filler/Binder: 30 %
CLIENT ID #: LAB ID # LOCATION: COLOR:
16 ” 26B-10009 | (Kitchen A+NE Room)*2nd Floor White/tan

Texture/Description:  Solid/Ceiling Tile Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0% Actinolite: 0% Crocidolite: 0%
Cellulose: 80 % Fiber Glass: 0% Others: 0% Filler/Binder: 20 %
CLIENT ID #: LAB ID # LOCATION: COLOR:
17 || 26B-10010 | (Kitchen A+NE Room)*2nd Floor White/tan

Texture/Description:  Solid/Ceiling Tile Chrysotile: 0%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0% Actinolite: 0% Crocidolite: 0%
Cellulose: 75 % Fiber Glass: 0% Others: 0% Filler/Binder: 25 %
CLIENT ID #: LAB ID #: LOCATION: COLOR:
18 ” 26B-100T1 | (bath & kitchen A)*2nd floor Beige

Texture/Description:  Solid/Vinyl-floor cover Chrysotile:  15%  Tremolite: 0% Anthophyllite: 0%

TOTAL ASBESTOS: Amosite: 0%  Actinolite: 0%  Crocidolite: 0%
Cellulose: 0 % Fiber Glass: 0% Others: 0% Filler/Binder: 85 %
CLIENT ID #: LAB ID #: LOCATION: COLOR:

19 [ 2681002 | STOPPED ANALYSIS [ ]
Texture/Description: / Chrysotile: Tremolite: Anthophyllite:
TOTAL ASBESTOS: : Amosite: Actinolite: Crocidolite:
Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION: COLOR:

20 ” 26B-10013 | (bath)*2nd floor Beige

Texture/Description:  Solid/Vinyl-floor cover Chrysotile:  10%  Tremolite: 0% Anthophyllite: 0%

TOTAL ASBESTOS: Amosite: 0%  Actinolite: 0%  Crocidolite: 0%
Cellulose: 0 % Fiber Glass: 0% Others: 0% Filler/Binder: 90 %
CLIENT ID #: LAB ID #: LOCATION: COLOR:

21 [ 26810014 | STOPPED ANALYSIS |:|
Texture/Description: / Chrysotile: Tremolite: Anthophyllite:
TOTAL ASBESTOS: : Amosite: Actinolite: Crocidolite:
Cellulose: Fiber Glass: Others: Filler/Binder:

CLIENT ID #: LAB ID #: LOCATION: COLOR:

22 | 26810015 ] (kitchen B)
Texture/Description:  Solid/Vinyl-floor cover Chrysotile:  12%  Tremolite: 0% Anthophyllite: 0%
TOTAL ASBESTOS: Amosite: 0%  Actinolite: 0%  Crocidolite: 0%

Cellulose: 0 %

Fiber Glass:

0% Others: 0%

Filler/Binder: 88 %

NVLAP LAB CODE: 200718-0

Page 3 of 4
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Project Location: 5934 Harper Rd, Surveyor, WV

CLIENT ID #: LAB ID #: LOCATION: COLOR:

23 [ 26810016 | STOPPED ANALYSIS [ ]
Texture/Description: / Chrysotile: Tremolite: Anthophyllite:
TOTAL ASBESTOS: :' Amosite: Actinolite: Crocidolite:
Cellulose: Fiber Glass: Others: Filler/Binder:

Analytical Method: Polarized light microscopy using dispersion staining (App. E to Sub. E of 40 CFR Part 763 and
EPA/600/R-93/116). PLM should not be used to demonstrate the absence of asbestos in floor tiles. All samples
will be held for thirty (30) days unless otherwise requested. This report relates only to items tested and makes no
statement as to the contents of surrounding materials and apply to the sample as received. Multi-layered
material which have distinct and separable layers shall be reported separately. This report shall not be
reproduced, except in full, without written permission. The results of this report should not be used by the client
to claim product certification, approval, or endorsement byﬁYj,A_l;, NIST, or any agency of the U.S. Government.

[ dap a4 &

Analyzed by:
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10 Independen! Drive

. Mitre. West Virginia 25143
PlnnaCIe Tel: 304-757-5204
Fax: 304-440-3445

Consultants -

Web: www pinnaclecarp.net

CompanyName: Raleigh County Commission TURNAROUND TIME REQUESTED
Contact: Attn: Detlef Ulfers Emergency Rush ) 2-Day [*)
Address: 116 1/2 North Heber Street Same Day (4 hours) [ 3-50ay (J

CityStateZip Beckley, WV 25801 Next Day (24 Hours) (]
Email: detlef2006@raleighcounty.com Phone: (304) 255-9326
TYPE OF ANALYSIS REQUESTED
ASBESTOS N PO LEAD
PCM (Air Samples) [ PLM (Bulk Samples) () Spare Trap (Air) [ XRF J Soil LJ
TEM Analysis [J  Point Count (If Applicable) (] Direct Exam (Tape) ) wipe J  chips O
Analyzate Positive E
Bill Te lf Dilferent: Comments/Instructions:
Address:
City State Zip: Alt,
Email:

PAID BY: Eashn Card E_Checl: email invoice] (then allow 20-days for check])

Project ID: AB795 FO Number:

Sampling Date/Time: 20April2026 / 3:00 PM Sampled By: Detlef Ulfers

Project Description/Lecation;: Block Building w/ Apartments - Demolition
5534 Harper Rd, Eurve_zfur, wWv

Sample 1D Description Comments LabID
01 Rubber & Asphalt Roofing layers black kel -©999Y
DE " m
03 n n
04 n n
05 . " r
0é Drywall (walls & Ceilings 1lst flcor) White
U? L n
DE L] n
09 Ceiling Tile (lst floor) White/gray
1'] m L1}

11 Drywall (walls & Ceilings 2nd £floor) White

12 n n

13 n n

14 n n

15 Ceiling Tile (Kitchen A + NE room)* White/tan

16 ks *note: 2Znd floor "

17 n " ’
18 Vinyl-floor cover (bath & kitchen A)=* Beige pattern |

19 n *note: 2nd floor " J
20 Vinyl-floor cover (bath) * Wxﬂeige pattern 11;@ .-fm‘(.i'_

Relinquished By Detlef Ulfers Date: 04/20/26 Laboratory Use:

Received By Date: RE C E | 'u E D

Relinquished By E !E E Date:
Received By 5 Date: APR 112 1076 _3 #}Sj



10 Independent Orive

.. l'V Nitre, West Virginia 25143

L
Tel; 304-757-520
Plnn aCl e F:'.I-:I: 31‘.1&-&&0-3#6;

Consultants .
Web: www.pinnaclecarp.net

Company Name: Raleigh County Commission TURNAROUND TIME REQUESTED
Contact: Attn: Detlef Ulfers Emergency Rush [J 2-Day [%]
Address: 116 1/2 North Heber Street Same Day (4 hours) [J 3-50ay (]

CityStateZip Beckley, WV 25801 Meoxi Day (24 Hours) [
Email:. detlef2006@raleighcounty.com [Phone: (304) 255-5326
TYPE OF ANALYSIS REQUESTED
ASBESTOS FUNGAL SPORE LEAD .
PCM (&ir Samples) [ PLM {Eulkﬁﬂmp!ﬁim Spore Trap (ain) [J KRFD Sﬂili I
TEM Analysis [  Peint Count (If Applicatle) [ Direct Exam (Tape) [ wipe ) chips O
Analy:ntn?un&lin@
Bill To If Dilferent: Comments/instructions:
Address:
City State Zip: AlL.
Email:

PAIDBY: _ Cash ) Card [] Check| email invoice] (then allow 20-days for check)

Project ID: AB795 PO Number:

Sampling Date/Time: 20April2026 / 3:00 PM Sampled By: Detlef Ulfers

Project Description/Lacation: Block Building w/ Apartments - Demolitioen

5934 Harper Rd, Surveyor, WV

SamplelD _ Description Commenis LabID
21 Vinyl-floor cover (bath)*(continued]) Beige pattern zbf - Jooly
22 Vinyl-floor cover (kithen B) Beige pattern feois
23 " " [ E01HE
T
CAL 4/2p 202k
Relinquished By Detlef Ulfers " Date: 04/20/26 Laberatory Use:
Received By Date: D
RelinquishedBy .~ . ) Date: HECEI‘JE
Received By W’T Date: APR 22 1016

v &
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